Department of Health & Human Services

DHHSJ

Division of Medicaid and Long-Term Care Stata of Nebraska

Pete Ricketts, Governor

ADDENDUM THREE
QUESTIONS and ANSWERS

Date: April 6, 2016
To: All Bidders
From: Todd Baustert, Buyer

Nebraska Department of Health and Human Services, Division of Medicaid and Long-Term Care
RE: Addendum for Request for Proposal Number 2016-LTSSZ1
to be opened April 13, 2016 at 2:00 p.m. Central Time

|
Questions and Answers
Following are the questions submitted and answers provided for the above mentioned Request for Proposal.

The questions and answers are to be considered part of the Request for Proposal. Itis the Bidder’s responsibility
to check the State Purchasing Bureau website for all addenda or amendments.

Question RFEP REP Question State Response
Number Section Page Number
Reference

1. IV.C.2.a 31 Does the State require that Stakeholder input should be
stakeholder meetings in all collected during the assessment
identified locations be and redesign phases. See
complete prior to the redesign Addendum Two and Attachment
phase, or should meetings 4.

take place within both the
assessment and redesign
phases? If the State wishes to
collect input during both
phases, does the State have a
proposed structure for which
locations to meet with during
the assessment vs. redesign
phase?

2. Iv.C.2d 31 Does MLTC have established The Department will provide a list
stakeholders to meet each of of established stakeholder groups
the required stakeholder group | to the awarded Contractor. The
representatives within each of | Contractor should also recruit

the locations identified in additional stakeholders.

IV.C.2.b, or will it be expected
that the contractor recruit
these individuals?
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RFP

Number

Section

RFP
Page Number

Reference

Question

State Response

3.

IV.F

32-33

Can the State provide more
information about the expected
timeline for completing
deliverables? The contract
appears to be for three years;
can the State provide
information about the types of
activities it anticipates
occurring in years 2 and 3?

The Department anticipates that
implementation-related activities
will occur in the contract's second
and third years.

V.B

36

Should the contractor’s
proposal for conducting the
outreach meetings include
funds to cover the costs of:

* Rooms for meetings

* Accessibility — translators,
materials in braille, etc.?

« Stipends for participants with
disabilities

« Funds for respite,
transportation, or other costs
for individuals with disabilities
and/or family members to
participate

If stipends are desired, does
the State have an anticipated
amount per person that should
be factored into the cost
proposal?

Each bidder’s cost proposal
should include all appropriate
costs for conducting stakeholder
meetings.

The Department will not provide
participant stipends or other
reimbursement for meeting
attendees or their family
members.

V.B

36

Can the State provide any
guidance on its expectation
regarding how much it
anticipates the overall scope of
work will cost?

No.

IV.C.1.

30

To what extent will the State
be able to respond to data
requests, such as summary
data on expenditures and
recipients for different
programs and different sets of
recipients? If the contractor
were to develop data requests
would the State have staff that
could pull the data? If so, how
quickly could those request be
processed?

Summary data is subject to
availability and will generally be
released within five (5) working
days of an approved data
request.
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Question REP REP Question State Response
Number Section Page Number
Reference

7. IV.C.4. 31 Can the State give more During the implementation phase,
guidance regarding the types the Contractor should operate in a
of implementation activities the | staff augmentation role. See
contractor should prepare bids | Addendum Two.
on? Given the lack of a
current LTSS redesign plan
and the wide variety of
approaches for reforming
systems, it may be challenging
to develop tasks that are
specific enough to cost out.
Instead, could the contractor
simply supply hourly rates to
that could be applied to
implementation tasks?

8. V.B 36 Does the State anticipate that See response to question 1.
the stakeholder input will
primarily be about the draft
plan (therefore, they would
occur after the outline of the
plan had been developed)?

9. Pg.1 1and 33 Can you confirm the timeline See Addendum Two and
Scope of that C1, C2 and C3 will occur Attachment 4. All deliverables
RFP —“will | Attachment 2 in the initial eight months of should be completed within the
be issued — cost the contract with C4 exercised | first year of the contract, except
approximat | proposal upon approval of the redesign status reports which the
ely fora worksheet plan? Contractor should provide on a
period of monthly basis through the end of
three (3) the contract. Should The
years Department elect to utilize the
effective Contractor’s services in a staff
the date of augmentation role as described in
the award”. Section IV.C.4, these activities

are expected to take place in
Pg. 33 - years two (2) and three (3) of the
Final contract.
Redesign
Plan — “due
date is 8
months of
contract
start date”
yet the cost
proposal
worksheet
assumes
costs for
this
deliverable
into year 2.
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Number
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Page Number

Reference
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10.

Pg. 33 -
Assessmen
t of
Nebraska’s
LTSS
service
delivery
system
with
preliminary
recommen
dations

Attachment
1-
Technical
Approach

33 and
Attachment 1

Can you provide more detail
on the scope of quantitative
analysis anticipated within the
assessment and the data that
will be made available?

See Section IV.C.1 of the RFP
and response to question 6.

11.

Pg. 33 -
Assessmen
t of
Nebraska’'s
LTSS
service
delivery
system
with
preliminary
recommen
dation

Attachment
1-
Technical
Approach

33 and
Attachment 1

Given that the assessment is
due within 60 days of contract
start, should we assume
minimal quantitative analysis?

See response to question 6.

12.

Developme
ntofa
Redesign
Plan — “The
consultant
must
explore
opportuniti
esto
advance
the State’s
MITA
maturity
status
through
shared
services
and data,
collaboratio
n, and
use/reuse
of
systems.”

31, 3.b.

Given that the assessment
deliverable is due within 60
days of contract start, what is
the state’s expectation
regarding this exploration?

Is the state anticipating that
this exploration occur within
the initial 60 days or can such
exploration occur throughout
the initial six months of the
project and be included within
the draft redesign plan?

This exploration may occur within
the first six (6) months of the
project and be included in the
draft redesign plan.
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Question REP REP Question State Response
Number Section Page Number
Reference
13. IV.B. 29-30 Can the Department provide The role of managed care in
Backgroun any additional clarification LTSS should be assessed by the
d regarding the role of managed | contactor and addressed during
care in the LTSS redesign? stakeholder meetings. The
contractor should then provide a
recommendation regarding
managed care in LTSS in
Nebraska.
14. IV.C. 30-31 Please clarify the role, if any, Section IV.C.1.d of the RFP lists
Scope of the DHHS Division of the State programs that will be
Developmental Disabilities in included in the project’s scope of
the contract activities. work which includes waivers and
services administered by the
Division of Developmental
Disabilities.

15. IV.C.2 30-31 For the Stakeholder Separate meetings are not
engagement meetings, can the | required for different populations.
Department offer any See response to question 2.
additional information
regarding the State’s
preference and history
regarding stakeholder
alignment and whether
separate meetings would be
expected for different
populations (ie, DD vs aging
vs IL)?

16. IV.C.4 31 Does the State have a timeline | The Department anticipates that
goal for beginning LTSS the implementation period will
redesign implementation, and begin no later than May 2017.
if so, when?

17. IV.B. 29-30 Does the Department The Department does anticipate
anticipate any interdependencies between the
interdependencies between implementation of the HCBS
implementation of the HCBS Statewide Transition plan and the
Statewide Transition Plan and LTSS Redesign. An updated
the LTSS Redesign? Can you draft of the State Transition Plan,
offer any clarification regarding | posted for public comment on
this alignment? March 28, 2016 can be found at:

http://dhhs.ne.gov/Pages/Transiti
on.aspx

18. Section 5 This section indicates that The evaluation criteria was

I1.K. “Evaluation criteria weighting posted on March 30, 2016.
Evaluation will be released with the

of Request for Proposal.

Proposals Evaluation criteria weighting

and a list of respondents wiill
be posted to the Internet at:
http://das.nebraska.gov/materi
el/purchasing.html”

The evaluation criteria does
not appear to be posted. Do
you have an estimated date
when the evaluation criteria
weighting will be posted?
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Question REP REP Question State Response
Number Section Page Number
Reference

19. Section 30-31 Is the Consultant responsible See response to question 4.
IV.C.2. for payment of venue facility
Engageme fees, if required, for
nt of stakeholder meetings?

Stakeholde Additionally, is the Consultant

rs required to pay any
stakeholder attendees for
travel to the meetings?

20. IV, C, 2, a. 30 Will the consultant be The Contractor may be expected
Engageme expected to provide formal to provide formal presentations
nt of presentations to select NE for select NE official
Stakeholde official meetings/legislative meetings/legislative committees.
rs committees?

The Department will establish a
Will there be the establishment | LTSS advisory committee to
of dedicated external address reform issues. The
stakeholder advisory committee will meet for the first
committee(s) to oversee the time in the second quarter of
LTSS redesign effort? If yes, calendar year 2016. The
will the Consultant be Contractor will not be expected to
expected to assist in the assist in the formation of this
formation of these committee or staff it, but may be
committee(s) and possibly asked to provide a project update
assist in staffing them? at each meeting.

21. IV, C, 2, b. 31 The State notes in its concept See Addendum Two. The
Engageme paper that stakeholders would | Contractor should target all
nt of include individuals receiving stakeholders, as listed in the
Stakeholde LTSS, advocacy concept paper, for participation in
rs organizations, providers, the stakeholder meetings.

managed care organizations,
care coordination agencies,
legislators, among others. Of
these groups, has the state
identified which of these
groups should be targeted for
participation in the 18 required
meetings? Is the State open to
alternative approaches to
conduct of stakeholder input to
assure each of these groups
has input into the process?
Are there any prohibitions to
having webinar-only public
meetings as long as the
mandatory 18 face-to-face
meeting requirement is met?

22. Section 31 For the impact analysis, does MLTC will provide existing reports
IV.C.3. MLTC have existing reports and information to the awarded
Developme and information the Consultant | Contractor. The Contractor should
nt of a will use? Does MLTC expect conduct analysis on data acquired
Redesign the Consultant to conduct as a result of its stakeholder
Plan original data analyses? feedback efforts and incorporate

this analysis into appropriate
deliverables set forth in Section
IV.F of the RFP as amended in
Addendum Two.
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Question REP REP Question State Response
Number Section Page Number
Reference
23. Section 31 As written, MLTC will likely See response to question 7.
IV.C.4. receive proposals with a wide
Implement variation in proposed
ation of implementation tasks resulting
Redesign in a wide range of cost
Plan proposals, particularly given
the implementation tasks may
vary based on the final
redesign (e.g., an 1115
demonstration proposal may
or may not be needed). Would
MLTC consider revising the
Cost Proposal template to
allow for submission of hourly
rates for this set of tasks
instead of a full cost proposal
since the redesign plan and
associated tasks/activities are
unknown at this time?
24. Section 31 Further to the above question, | See responses to questions 7 and
IV.C.4. if the State requires a fixed 18.
Implement price for the Implementation
ation of Phase, please clarify the
Redesign State’s approach and
Plan methodology for evaluating
and scoring Cost Proposals for
the implementation phase of
the project.
25. Section 32 Please confirm if the State’s All staff proposed should meet the
IV.E. expectation is that all staff competencies required in Section
Staffing proposed within the IV.E of the RFP.
Requireme designated staffing categories
nts meet all competencies listed.

If so, would the State consider
providing flexibility in the
requirements to better allow
for a full complement of
experience and assignment
across a team to accomplish
the given tasks? For example
purposes only, we would
anticipate that all Medicaid
Program Analysts will not need
to be involved in stakeholder
meetings. Additionally, team
members with MITA expertise
may or may not meet (or need)
the required qualifications of
four to five years of experience
in Medicaid LTSS delivery
systems.

Would the State consider, for
example, establishing core
competencies outside of the
actual position categories and
allow the Consultant to identify
core team members who
satisfy those requirements?
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Question REP REP Question State Response
Number Section Page Number
Reference

26. Section 35 We understand that “The State | Project narratives submitted in
V.A.2.h.i. will use no more than three response to requirements set
and ii. narrative project descriptions forth in Section IV.A.2.h of the
Summary submitted by the bidder during | RFP must describe the
of Bidder’s its evaluation...” Contractor's completed projects,
Corporate not Subcontractors.

Experience Our question is whether the
State would consider a Bidders may include project
narrative project description for | narratives in which they acted as
a project performed by a a Subcontractor, provided
subcontractor as satisfying requirements in Section V.A.2.h
one of the narratives? of the RFP are met.
Or, relative to the above
question, does the state
require that all three narrative
project descriptions be for
projects performed by the
prime contractor?

27. Section 35 Are three narrative project See Section V.A.2.h of the RFP.
V.A.2.h.i. descriptions also required for The Department will evaluate no
and ii. subcontractors? more than three narrative project
Summary descriptions. Also, see response
of Bidder’s to question 26.

Corporate
Experience

28. V, A 2,i, 36 The RFP states that one of the | All proposed staff should meet the
Summary resume requirements is that requirements of their respective
of Bidder’s resumes include staffing category described in
Proposed “understanding of the Section IV.E of the RFP.
Personnel / process.” What is required to
Manageme be responsive to this
nt requirement?

Approach

29. Section 36 What is the project budget See response to question 5.
V.B. Cost allocated or approved for this
Proposal effort?

Requireme
nts

30. RFP 1-2 For any question that requests | Either is acceptable, but the work
Attachment sample work product or project | project should be identified as
1. work, must this work have being performed by a Prime
Technical been conducted by the prime Contractor or Subcontractor.
Approach contractor? Or, is

subcontractor work acceptable
for activities they will support?

31 Section 30 This section indicates that the Section IV.C.1.d of the RFP
Iv.C.1d State will determine if other identifies the programs expected

programs should be included
in the review. Please confirm
that bidders should consider
the LTSS services listed in
preparing their RFP response.
How will the State address
changes to the programs to be
reviewed with the Contractor in
terms of scope, timelines and
budget?

to be included in the Contractor’s
assessment. Additional programs
may be considered as a result of
the Contractor’s
recommendations provided in the
redesign plan. The Department
does not anticipate that the
inclusion of one or more
programs will affect the project’s
scope, timelines, or budget.
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RFP

Number

Section

RFP
Page Number

Reference

Question

State Response

32.

Section
IvV.C.2.d

31

This section notes that all
proposed materials to be used
as part of stakeholder
meetings must be submitted to
MLTC for approval as part of
the stakeholder engagement
plan, which is due 30 calendar
days after the contract start
date. However, the
deliverables chart on page 33
(IV.F) indicates that
presentation materials for
stakeholder meetings are due
60 calendar days after the
contract start date. Please
confirm when presentation
materials for stakeholder
materials must be submitted
for approval, 30 calendar days
or 60 calendar days after
contract start date.

See Addendum Two.

33.

Section
IV.C.4.

31

The State requests that
implementation tasks be
included in the technical and
cost proposals and will reserve
the right to award or not award
this portion of the scope of
work. Please indicate how this
piece of the technical and cost
proposal will be evaluated in
awarding this work and
provide any additional detail
regarding the expectations of
the State associated with the
implementation tasks.

See responses to questions 7 and
18.

34.

Section
IV.D.1.b

32

The section indicates that toll-
free communications are to be
used for MLTC staff
communications. Is this
referring to group conference
calls or does this extend to all
communications?

This requirement refers to group
conference calls.

35.

Section
IV.F.

33

Based on the deliverable
schedule presented in this
section, please confirm that
the Contractor has 30 days to
complete the stakeholder
meetings (to happen between
60 and 90 days after contract
start date)? Will the State
provide approval of the
presentation by the 60" day
after contract start? When will
the materials need to be
provided to the State in order
to secure approval by this
time? Finally, confirm that the
stakeholder meetings that
need to happen in this time
period are the minimum 18
meetings outlined in Section
IV.C.2.b. on page 31 of the
RFP.

The Contractor has 30 days to
complete the stakeholder
meetings. The Department will
review materials for stakeholder
meetings for approval within five
(5) business days of receipt. The
Contractor may submit draft
materials earlier than the 60
deliverable timeframe. As
indicated in Section IV.F of the
RFP, all required meetings set
forth in Section IV.C.2.b of the
RFP must take place within 90
calendar days of the contract start
date.
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RFP

Number

Section

RFP
Page Number

Reference

Question

State Response

36.

Attachment
2

Cost Proposal
Worksheet

Given the Final Redesign Plan
is due to the State eight
months after the contract start
date, what tasks are expected
around the Final Redesign
Plan following this period and
into Year 2 of the contract that
necessitates additional costs
as reflected in the Cost
Proposal Worksheet?

See Addendum Two and
Attachment 4. Final Redesign
Plan is due within the first year of
the contract.

37.

11.B

What is MLTC's budget for this
project?

See response to question 5.

38.

1.0

Are there two requirements for
this section? Firstis a
Certificate of Good Standing,
which must be completed prior
to award? Second is
certificate for transacting
business in the State of
Nebraska which must be
submitted with the bid?

No, this requirement is one and
the same.

39.

1.0

If a business transaction
certificate is required and we
are not the successful bidder,
will the State of Nebraska still
require us to submit a tax
return even though no
business was conducted?

The Department does not
understand the question and is
therefore unable to respond.

40.

. F.4

10

Can the Evidence of Coverage
be provided prior to award
rather than with the RFP
response?

Yes.

41.

1.
GG/HHI/II

18

Are progress payments
permitted under this contract
or are payments restricted to
contract deliverables?

See Section lll.1l of the RFP and
Addendum Two.

42.

1.PP

21

If requested, will the state
deem proprietary the financial
statements (required on page
34) of privately held
companies?

Yes, provided that proposal
conforms to the proprietary
information submission
instructions set forth in Section
IIl.PP of the RFP.

43.

IV.B

29

Under Program Administration,
there is a discussion of
developing an individual
assessment process and
instrument for eligibility
determination, assessment of
needs, care planning, etc. Is
the state intending a single or
multiple instruments be
developed? Are different
instruments to be developed
for each service (i.e. HCBS,
ICF-DD, MFP transition
services)?

None of these tasks are part of
this project’s scope of work.

44,

IV.C.2.b

31

Does MLTC anticipate that
stakeholder meetings will be
separately conducted by
providers (i.e. Medicaid, DD,
and MCOs)? Will meetings
held with families/caregivers
be separate from provider
meetings?

See response to question 15.
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Number
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RFP
Page Number

Reference

Question

State Response

45.

Iv.C.2d

31

Will MLTC send invitations to
the stakeholders? If invitations
are the responsibility of the
contractor will MLTC provide
the email addresses for the
stakeholders?

No, invitations are the
responsibility of the Contractor.
The Department will work with the
Contractor to identify
stakeholders and provide email
addresses. The Contractor may
need to conduct additional
research to obtain some email
addresses.

46.

IV.C.3.a

31

Will MLTC provide claims data
to allow for the completion of
the fiscal analysis?

Yes.

47.

IvV.C.4

31

Can the cost proposal for the
Implementation of Redesign
Plan be submitted after the
approval of the Redesign
Plan? It is not feasible to
develop a fixed cost proposal
when the scope of the
redesign has not been
developed or approved.

See responses to questions 7 and
18.

48.

IV.F

31

The Completion of
Stakeholder Meetings should
be extended to 120 days after
contract date and the
Summary Report of
Stakeholder Engagement
should similarly be extend to
150 days. If the submittal of
the presentation materials for
the stakeholder meeting are
required 60 days after contract
start date, it is not practical to
conduct a minimum of 18
stakeholder meetings
statewide in 30 calendar days.

Due dates are set forth in Section
IV.F of the RFP.

49.

V.A2.

36

Should resumes be submitted
for key personnel rather than
all personnel? There will be
junior and support personnel
on this project and their
resumes would not be relevant
to assessing the skills and
expertise necessary to
successfully complete this
project. Additionally, it would
be impracticable to get three
references for the junior and
support personnel.

The Department should receive
resumes for all client-facing

consultants who will be involved
in the completion of this project.

50.

V.A.2.

36

In describing the contents
required in the resumes, the
RFP states the requirement of
"understanding of the
process”. Will you please
explain what the state is
expecting here?

See response to question 28.
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RFP

Number

Section

RFP
Page Number

Reference

Question

State Response

51.

Attachment
2

1

Are the "Year" columns a
contract or state fiscal year?
The reason for the question is
the spreadsheet allows for a
cost for the Final Redesign
Plan in Year 2 but this
deliverable is due 8 months
after the start of the contract.

See Attachment 4.

52.

Ic

2, Customer
Service

In this section it states,
"Contractor will develop or
provide technology an
business procedures designed
to enhance the level of
customer satisfaction and to
provide the customer
appropriate information given
their situation." Can DHHS
provide a more detailed
description of the types of
technology or procedures it
anticipates falling into this
description of deliverables?

Per Section II.C of the RFP, the
Contractor, its employees,
Subcontractors and agents must
be accountable, responsive,
reliable, patient, and have well-
developed communication skills
as set forth by the customer
service industry’s best practices
and processes.

53.

1K

5, Evaluation
of Proposals

Could DHHS provide us with a
copy of the "evaluation criteria
weighting" as indicated on
page 5 of the RFP?

See response to question 18.

54.

I'M

5, Mandatory
Requirements

Is it acceptable to include a
transmittal letter with a
bidder’s proposal?

Yes, as long as all other required
materials are included in the order
specified in the RFP.

55.

IV-C2b

31, Project
Scope of Work
— Engagement
of
Stakeholders

Under stakeholder community
meeting requirements, will the
vendor be expected to secure
accessible meeting spaces to
meet this requirement as well
as pay for any expenses
associated with these spaces?

See response to question 4.

56.

33, Proposal
Instructions

Can DHHS further explain
where "Bidders should identify
the subdivisions of “Project
Description and Scope of
Work” clearly in their
proposals.” Is this to take
place under the Corporate
Overview or in the Technical

All proposals should follow the
format identified in Section V of
the RFP.

57.

VAl

34, Technical
Proposal
Requirements

Section Il Terms and
Conditions - can this document
be included with a bidder's
proposal at the end of the
technical proposal document
as an attachment?

No. See response to question 56.

58.

VA

34, Technical
Proposal
Requirements

Could you please clarify
whether the reference to the
Corporate overview, as
described in V.A. bullet three
as referring to V.A.3 should
instead refer to V.A.2 or
whether it is correct as stated
in the RFP?

See Addendum Two.
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Question REP REP Question State Response
Number Section Page Number
Reference
59. V A2h 35, Summary Would DHHS like a list of all See Section V.A.2.h of the RFP.
of Bidder'’s similar projects in this matrix A summary matrix should be
Corporate with the top three highlighted provided. Narrative project
Experience for use in evaluation? descriptions should also be
provided. No more than three (3)
narrative project descriptions
submitted by the bidder will be
considered in the proposal
evaluation.
60. VB 36, Cost Does DHHS have a specific See response to question 5.
Proposal dollar amount set aside in the
Requirements | budget for this scope of work
and if so, can you provide us
with this dollar amount?
61. Form A 38, Bidder Would it be appropriate to The Bidder Contact Sheet should
Contact Sheet | place this form directly be included in the bidder’s
following the Request for proposal after the Terms and
Proposal for Contractual Conditions document.
Services Form in the Technical
Proposal submission?
62. Vcl Attachment 1, Section 1V.c.1 has the One work plan is sufficient. It
Technical following language in number should be included in the bidder’'s
Approach 5: “Provide a proposed work proposal after the Corporate
plan that covers all the Overview section.
activities required in the RFP,
including start and completion
dates and the staff person(s)
to complete each specified
task.” Section V.A.3 also
requests a Project Work Plan.
Would providing a work plan in
Section V.A.3 be sufficient or
does the state wish to see two
separate work plans, one in
Section V.A.3 and a second in
response to item number 5?
63. V.A.2.d 34 Is an office located within the No.
State of Nebraska required?

64. V.B.l.a 36 Addendum One Revised See Section | of the RFP.
Schedule of Events says the
Contract Start Date is May 16,

2016. What is the Contract
Period end date for this RFP?
Is the Contract Period May 16,
2016 through May 15, 2017,
one year from the Start Date?

65. IV.B. 29-30 The State has identified The Department anticipates that
reduction of duplication as a the Contractor will be responsible
potential area of for assessing current services to
opportunity. Will the State ensure that they are not
please provide an example of duplicative, and that waiver
duplication that has been services enhance state plan
identified? services.

66. IV.B. 29 What is the status of the See response to question 13.

State’s plan to include LTSS in
Heritage Health managed care
in 20187
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RFP

Number

Section

RFP
Page Number

Reference

Question

State Response

67.

IV.B.

29

Has the State received
feedback on LTSS Program
Redesign Concept Paper to
date? Will the State make the
feedback available to bidders
now, or will the contractor
have access to it upon award?

Feedback on the concept paper
will be made available to the
awarded Contractor.

68.

IV.C.2.

30-31

What role will the State play in
notifying stakeholders of
community meetings and other
stakeholder events?

See response to question 45.

69.

V.B.1.

36-37

Does the State anticipate that
accessible meeting locations
will be available at no cost, or
should the contractor assume
meeting facility costs in its cost
proposal?

See response to question 4.

70.

V.B.1.

36-37

Does the State have a target
budget for this RFP, either in
dollars or hours of labor?

See response to question 5.

71.

V.B.1

36

Regarding Attachment 2, Cost
Proposal Worksheet, is the
period of performance for 3
years starting on May 16, 2016
and ending on May 15, 2019?

Yes. See Attachment 4.
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